STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 31

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

06/ 06/ 02
07-104954
07- VEN-101-12.8/14.2

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL 20, 007, 000

ENG NEERS EST

FCR

Bl D TOTAL

15, 679, 605. 17

16, 805, 035. 32

16, 899, 183. 60

18, 661, 060. 00

19, 677, 024. 20

HE11

B

18, 282, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N VENTURA COUNTY | N CAMARI LLO AT

VARI QUS LOCATI ONS

RECONSTRUCT | NTERCHANGE

20. 0%

2,602, 394. 83

DEPARTMENT OF TRANSPORTATI ON

RR

I NVOLVEMENT

Bl D245

PACE 1

06/ 10/ 02
CONTRACT CODE "A '
221 CONTRACT | TEMS

FEDERAL AID ACNH P101-(996)E

TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SECURI TY PAVI NG COVMPANY | NC

P O BOX 1489

FAX

SUN VALLEY CA 91353-1489

BRUTOCO ENG NEERI NG AND

CONSTRUCTI ON | NC
P O BOX 429

FONTANA CA 92334
C A RASMUSSEN | NC

2360 SHASTA WAY

SIM VALLEY CA 93065

F CI

2585 BUSI NESS PARK DRI VE
VI STA CA 92083- 8831

C C WERS | NC
P O BOX 2948

CONSTRUCTORSNC

FAX

FAX

FAX

FAX

RANCHO CORDOVA CA 95741-2948

818 767-8418
00116307
818 767-3169

909 350- 3535
00247770
909 350-9049

805 527-9330
00254681
805 527-2318

760 727-9767
00772589
760 727-9803

916 635-9370
00331359
916 635-1527

750

PERCENT UNDER EST 14. 23



07- 104954
07- VEN- 101
06/ 06/ 02

20, 282, 486. 90

4

SH MM CK CONSTRUCTI ON' COVPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

Bl D245
PAGE 2
06/ 10/ 02

510 293-1100
00594575
FAX 510 293-1110



07- 104954 Bl D245

07- VEN-101 PAGE 3

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A M CONCRETE | NC CURB AND GUTTER
P O BOX 579

SUN VALLEY CA 92377

ACACI A LANDSCAPI NG AND EROCSI ON CONTROL LANDSCAPI NG
604 SOUTH SAN MARCOS RD
SANTA BARBARA CA 93111

C AND W CONSTRUCTI ON SPECI ALTI ES FENCE AND GUARD RAI L
2419 PALMA DR
VENTURA CA 93003

CONRAD CONSTRUCTORS PRECAST G RDERS
2584 N LOCUST AVE
RI ALTO CA 92377

CORAL CONSTRUCTI ON COVPANY SI GN STRUCTURES
P O BOX 347
W LSONVI LLE OR 97070

DYW DAG SYSTEMS | NTERNATI ONAL POST TENSI ONI NG
2154 SOUTH STREET
LONG BEACH CA 90805

FOUNDATI ON PI LE I NC Pl LI NG
P O BOX 1167
FONTANA CA 92334

MALCOLN DRI LLI NG CO I NC CAST IN DRI LLED HOLE PI LI NG
4926 NORTH AZUZA CYN RD
| RW NDALE CA 91706

MARTI NEZ STEEL CORPORATI ON REI NFCRCI NG STEEL
8920 VERNON AVE SUI TE 128
MONTCLAIR CA 91763

CONTI NUED ON NEXT PAGE



07- 104954 Bl D245

07- VEN-101 PAGE 4

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MOCRE ELECTRI CAL CONTRACTI NG | NC ELECTRI CAL
463 NORTH SM TH AVE
CORONA CA 92880

PENHALL COVPANY BRI DGE DEMOLI TI ON
16401 CONSTRUCTI ON ClI RCLE
I RVINE CA 92606

REYCON CONSTRUCTI ON | NC MASONRY

P O BOX 910

SANTA PAULA CA 93061

STATEW DE SAFETY AND SI GNS | NC TRAFFI C CONTROL DEVI CES
P O BOX 1440

Pl SMO BEACH CA 93448

STERNDAHL ENTERPRI SES STRI PI NG
11861 BRANFORD ST
SUN VALLEY CA 91352



07- 104954 Bl D245

07- VEN-101 PAGE 5

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . JO NT SEAL PAVEMENT ( PORTI ON)

A AND M CONCRETE M NOR CONCRETE, M SCELLANEOUS CONSTRUCTI ON ( PORTI ON)
SUN VALLEY CA
ACL CONCRETE AND MEDI UM BARRI ER, FORM AND PCQUR ( PORTI ON)
POVONA CA
ACACI A LANDSCAPE EROSI ON CONTROL, LANDSCAPE AND | RRI GATI ON ( PORTI ON)
SANTA BARBARA CA
COLUMBI A FENCE CO CABLE RAILING CHAIN LI NK FENCE AND RAI LI NG ( PORTI ON)
FRESNO CA
COLUMBI A FENCE CO METAL BRI DGE RAI LI NG ( PORTI ON)
FRESNO CA
CONRAD FURNI SH AND ERECT G RDER ( PORTI ON)
RI ALTO CA
CORAL CONSTRUCTI ON SI GN STRUCTURES ( PORTI ON)
W LSONVI LLE OR
CROWN FENCE METAL BEAM GUARD RAIL (PORTI ON)
SANTA FE SPRI NGS CA
DSF PRESTRESSI NG ( PORTI ON)
LONG BEACH CA
FOUNDATI ON PI LE FURNI SH AND DRI VE PI LES ( PORTI ON)
FONTANA CA

CONTI NUED ON NEXT PAGE



07- 104954 Bl D245

07- VEN-101 PAGE 6

06/ 06/ 02 06/ 10/ 02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 I AFD CAST I N DRI LLED HOLE ( PORTI ON)
CORONA CA
J V LANDCLEARI NG CLEAR AND GRUB ( PORTI ON)
SAN DI MAS CA
MARTI NEZ STEEL REBAR ( PORTI ON)
MONTCLAI R CA
MOORE ELECTRI C ELECTRI CAL ( PORTI ON)
CORONA CA
PENHALL COVPANY DEMOLI TI ON ( PORTI ON)
ANAHEI M CA
SECURI TY PAVI NG ASPHALT CONCRETE PAVE ( PORTI ON)
VENTURA CA
STERNDAHL ENTERPRI SES STRI PI NG ( PORTI ON)
SUN VALLEY CA
VESTERN WATERPROCFI NG BRI DGE DECK TREATMENT AND JO NT SEAL ( PORTI ON)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APCO ASPHALT CONCRETE DI KE ( PORTI ON)

GOSHEN CA

CONTI NUED

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA
ON NEXT PAGE

EDGE DRAI N ( PORTI ON)



07- 104954
07- VEN- 101
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
06/ 10/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BARTHOLOVEW
WOODLAND CA

BLUE DI AMOND
OXNARD CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

COLUMBI A FENCE
FRESNO CA

FOUNDATI ON PI LE I NC
FONTANA CA

FRANKLI N STEEL
SANTA FE SPRI NG CA

G AND E BRUSH
VENTURA CA

KARLESKI NT CRUM
SAN LU S OBl SPO CA

MALCOLM DRI LLI NG
| RW NDALE CA

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
I RVI NE CA

CONTI NUED ON NEXT PAGE

CONCRETE PAVI NG ( PORTI ON)

ASPHALT CONCRETE ( PORTI ON)

CONCRETE BARRI ER ( PORTI ON)

FENCE ( PORTI ON)

PI LI NG ( PORTI ON)

REBAR ( PORTI ON)

CLEARI NG ( PORTI ON)

LANDSCAPI NG ( PORTI ON)

CAST I N DRI LLED HOLE ( PORTI ON)

ELECTRI CAL ( PORTI ON)

DEMOLI TI ON ( PORTI ON)



07- 104954
07- VEN- 101
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
06/ 10/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

QUALI TY HYDROSEEDI NG
RAMONA CA

R HELP CONSTRUCTI ON
NEVBERRY PARK CA

REYCON
SANTA PAULA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VESTERN WATERPROCFI NG
ST LOU S MO

Bl DDER | D NAME AND ADDRESS

HYDRO SEEDI NG ( PORTI ON)

UNDERGROUND ( PORTI ON)

MASONRY ( PORTI ON)

OVERHEAD S| GN ( PORTI ON)

STRI PI NG ( PORTI ON)

JO NT SEAL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACACI A LANDSCAPI NG
SANTA BARBARA CA

C M W CONSTRUCTI ON
VENTURA CA

FOUNDATI ON PI LE
FONTANA CA

I AFD
CORONA CA

CONTI NUED ON NEXT PAGE

LANDSCAPI NG, ERCSI ON CONTRCL AND RELATED ( PARTI AL)

FENCE, METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

DRI VEN PI LE AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE PI LI NG AND RELATED ( PARTI AL)



07- 104954
07- VEN- 101
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
06/ 10/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MARTI NEZ STEEL CORPORATI ON
MONTCLAI R CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

REYCON
SANTA PAULA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TR COUNTY TRUCKI NG
OXNARD CA

UNI TED RENTALS
VENTURA CA

VEESTERN PAVI NG
| RW NDALE CA

WESTERN WATERPROOFI NG
ANAHEI M CA

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

CONCRETE BARRI ER AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

BRI DGE REMOVAL AND RELATED ( PARTI AL)

MASONRY SOUNDWALLS AND RELATED ( PARTI AL)

OVERHEAD S| GN STRUCTURES AND RELATED ( PARTI AL)

PAVEMENT MARKI NG, STRI PI NG AND RELATED ( PARTI AL)

TRUCKI NG AND RELATED ( PARTI AL)

TEMPORARY CRASH CUSTI ON AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

CRETE DECK AND RELATED ( PARTI AL)



07- 104954 Bl D245

07- VEN-101 PAGE 10

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACACI A LANDSCAPE LANDSCAPE

SANTA BARBARA CA
CTM CONCRETE BARRI ER, TYPES 25 AND 26
RANCHO CORDOVA CA
COFFIVAN CONCRETE PAVI NG
SAN DI EGO CA
CONRAD CONSTRUCTCRS PRECAST d RDER
RI ALTO CA
CROWN FENCE SI GNS, FENCE, METAL BEAM GUARD AND METAL BRI DGE RAI L
SANTA FE SPRI NGS CA
FOUNDATI ON PI LE I NC PI LE DRI VE
FONTANA CA
GRANI TE CONSTRUCTI ON M SCELLANEQUS M NOR CONCRETE AND M NOR CONCRETE STRUCTURES
SANTA BARBARA CA
GRANI TE CONSTRUCTI ON ROAD AND STRUCTURE EXCAVATI ON AND ASPHALT CONCRETE PAVI NG
SANTA BARBARA CA
GRANI TE CONSTRUCTI ON UNDERGROUND PI PE AND BOX CULVERT
SANTA BARBARA CA
I AFD CAST I N DRI LLED HCOLE
CORONA CA
MARTI NEZ STEEL REBAR
MONTCLAI R CA

CONTI NUED ON NEXT PAGE



07- 104954 Bl D245

07- VEN-101 PAGE 11

06/ 06/ 02 06/ 10/ 02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MODERN ALLOYS CONCRETE BARRI ER, TYPES 50 AND 60
STANTON CA
MOORE ELECTRI C ELECTRI CAL
RANCHO CUCAMONGA CA
PENHALL BRI DGE DEMOLI TI ON
ANAHEI M CA
REYCON SOUND WALL MASONRY
SANTA PAULA CA
SI ERRA NEVADA STEEL SI GN STRUCTURES
SAN FERNANDO CA
STERNDAHL ENTERPRI SES STRI PE AND MARK
SUN VALLEY CA
WESTERN WATERPROOFI NG BRI DGE DECK OVERLAY
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACACI A LANDSCAPE LANDSCAPI NG

CONTI NUED

604 S SAN MARCOS
SANTA BARBARA CA

CONTRACTORS CHEM CAL
3130 DEPOT RD
HAYWARD CA

ON NEXT PAGE

TREAT BRI DGE DECK AND JO N SEALS



07- 104954
07- VEN- 101
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 12

06/ 10/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

HARBOR COVPANI ES
1880 E RI VERVI EW DR
SAN BERNARDI NO CA 92408

I AFD
1222 NMAGNOLI A AVE SUI TE 105
CORONA CA 92881

MARTI NEZ STEEL CORP
8920 VERNON AVE SUI TE 128
MONTCLAIR CA 91763

MOCRE ELECTRI C
463 N SM TH AVE
CORONA CA 92880

SI ERRA NEVADA
P O BOX 951
SAN FERNANDO CA

STERNDAHL ENTERPRI SES
1186 BRANFCRD ST
SUN VALLEY CA

TRl COUNTY
555 SANDY CI RCLE
OXNARD CA 93030

VESTERN PAVI NG
15533 E ARROW HWY
| RW NDALE CA 91706

DEMOLI TI ON

CAST IN DRILL HCOLE PI LE

REBAR

ELECTRI C

OVERHEAD SI GNS

STRI PI NG

TRUCKI NG

PAVI NG



07- 104954 Bl D245

07- VEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
06/ 06/ 02 06/ 10/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 12, 500. 00* 12, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 500 1, 200. 00 600, 000. 00
3 071301 TEMPORARY FENCE M 130 23.00 2,990. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 250, 000. 00* 250, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 20, 000. 00* 20, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 165, 000. 00* 165, 000. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 69 80. 00 5, 520. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 33, 300 .70 23,310. 00
10 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 390 35. 00 13, 650. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 970 42.00 292,740. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 450 210. 00 94, 500. 00
13 150206 ABANDON CULVERT M 150 35. 00 5, 250. 00
14 150305 CBLI TERATE SURFACI NG MR 1,590 2.50 3, 975. 00
15 (S) 150608 REMOVE CHAI N LI NK FENCE M 1,130 8. 00 9, 040. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 220 18. 00 3, 960. 00
17 150668 REMOVE FLARED END SECTI ON EA 1 200. 00 200. 00
18 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 11, 300 2.15 24,295. 00
19 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,700 2.15 5, 805. 00
STRI PE
20 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT M 37 21. 40 791. 80
MARKI NG
21 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 12, 000 1.75 21, 000. 00
22 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 700 1.75 1, 225. 00
23 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 300 18. 20 5, 460. 00
24 (S) 023846 TEST YELLOW TRAFFI C STRI PES AND YELLOW LS LUMP SUM 3, 200. 00~ 3, 200. 00
PAVEMENT MARKI NGS
25 (S) 150722 REMOVE PAVEMENT MARKER EA 2,740 1. 07 2,931. 80
26 (S) 023847 REMOVE ROADSI DE SI GN ( ONE POST) EA 93 110. 00 10, 230. 00
27 (S) 023848 REMOVE ROADSI DE SI GN ( TWO POST) EA 23 130. 00 2,990. 00
28 (S) 150760 REMOVE SI GN STRUCTURE EA 2 3, 500. 00 7, 000. 00
29 150772 REMOVE CURB M 1, 300 7.00 9, 100. 00
30 150801 REMOVE OVERSI DE DRAI N EA 1 500. 00 500. 00
31 150806 REMOVE Pl PE M 140 35. 00 4,900. 00
32 150820 REMOVE | NLET EA 10 750. 00 7,500. 00
33 (S) 150824 REMOVE SEVWER MANHOLE EA 4 1, 000. 00 4,000. 00
34 023849 REMOVE WALL M 200 40. 00 8, 000. 00



07- 104954 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
06/ 06/ 02 06/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 150841 REMOVE SEVER PI PE M 220 30. 00 6, 600. 00
36 150860 REMOVE BASE AND SURFACI NG VB 1,070 18. 00 19, 260. 00
37 152430 ADJUST | NLET EA 14 1, 250. 00 17, 500. 00
38 152440 ADJUST MANHOLE TO GRADE EA 10 390. 00 3, 900. 00
39 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3,320 2.15 7,138. 00
(60 MV MAXI MUM)
40 153210 REMOVE CONCRETE VB 170 40. 00 6, 800. 00
41 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 250 11. 00 2. 750. 00
42 153235 CLEAN BRI DGE DECK MR 6, 660 5.35 35, 631. 00
43 153531 ACCESS OPENI NG, SOFFI T EA 4 1, 500. 00 6, 000. 00
44 155003 CAP | NLET EA 4 900. 00 3, 600. 00
45 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 650. 00 650. 00
46 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 30, 000. 00* 30, 000. 00
47 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 80, 000. 00* 80, 000. 00
48 157553 BRI DGE REMOVAL, LOCATION C LS LUMP SUM 80, 000. 00* 80, 000. 00
49 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 41, 000. 00* 41, 000. 00
50 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
51 190101 ROADWAY EXCAVATI ON VB 71, 100 11. 25 799, 875. 00
52 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 1, 100 24.00 26, 400. 00
(AERI ALLY DEPOSI TED LEAD)
53 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 000. 00* 7, 000. 00
54 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 407 37.00 52, 059. 00
55 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 7,270 15. 00 109, 050. 00
56 (F) 192052 STRUCTURE EXCAVATI ON ( TYPE Z- 1) VB 13 300. 00 3, 900. 00
(AERI ALLY DEPOSI TED LEAD)
57 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 837 70. 00 58, 590. 00
58 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 5, 045 35. 00 176, 575. 00
59 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 445 70. 00 31, 150. 00
VALL)
60 193114 SAND BACKFI LL VB 59 80. 00 4, 720. 00
61 194001 DI TCH EXCAVATI ON VB 56 25. 00 1, 400. 00
62 198200 SUBGRADE ENHANCENMENT FABRI C M2 22, 000 2.00 44, 000. 00
63 023850 H GH MODULUS GEOGRI D M2 690 5. 00 3, 450. 00
64 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 135, 000. 00* 135, 000. 00
65 (S) 203003 STRAW ( ERCS| ON CONTROL) TONN 1.6 214. 00 342. 40
66 (S) 203014 FI BER ( EROSI ON CONTROL) KG 380 .55 209. 00
67 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 1,510 .55 830. 50
68 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 9 235. 00 2,115. 00



07- 104954 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
06/ 06/ 02 06/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 (S) 203061 STABI LI ZI NG EMULSI ON ( EROCSI ON CONTROL) KG 76 1. 60 121. 60
70 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 24, 000. 00* 24, 000. 00
71 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 247, 000. 00* 247, 000. 00
72 (S) 023851 RELOCATE WATER METER EA 3 1, 925. 00 5, 775. 00
73 208723 100 MM ALTERNATI VE CONDUI T M 8 150. 00 1, 200. 00
74 208724 200 MM ALTERNATI VE CONDUI T M 35 170. 00 5, 950. 00
75 (S) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 25 205. 00 5, 125. 00
(6.35 MM THI CK)
76 250401 CLASS 4 AGGREGATE SUBBASE VB 9, 780 23. 80 232, 764. 00
77 260201 CLASS 2 AGGREGATE BASE VB 6, 550 25.75 168, 662. 50
78 260301 CLASS 3 AGGREGATE BASE VB 5, 490 28. 55 156, 739. 50
79 280000 LEAN CONCRETE BASE VB 3, 620 120. 00 434, 400. 00
80 390154 ASPHALT CONCRETE ( TYPE B) TONN 13, 200 84. 60 1,116, 720. 00
81 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 830 3.50 2, 905. 00
82 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 6. 00 780. 00
83 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 650 3.50 2, 275. 00
84 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 60 6. 00 360. 00
85 401000 CONCRETE PAVENMENT VB 4, 240 150. 00 636, 000. 00
86 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 420 160. 00 67, 200. 00
87 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 520 141. 00 73, 320. 00
Pl LI NG
88 (S) 048992 1.68 M CAST- | N- DRI LLED- HOLE CONCRETE M 86 2, 040. 00 175, 440. 00
Pl LI NG
89 490700 FURNI SH PI LI NG ( CLASS 900) M 4, 407 80. 00 352, 560. 00
( ALTERNATI VE W
90 (S) 490701 DRI VE Pl LE (CLASS 900) (ALTERNATIVE W EA 324 840. 00 272, 160. 00
91 490772 FURNI SH PI LI NG ( CLASS 625) M 1,935 64. 00 123, 840. 00
( ALTERNATI VE W
92 (S) 490773 DRI VE Pl LE (CLASS 625) (ALTERNATIVE W EA 150 850. 00 127, 500. 00
93 491007 FURNI SH PI LI NG ( CLASS 400) M 411 32. 00 13, 152. 00
94 (S) 491008 DRI VE Pl LE ( CLASS 400) EA 39 1, 120. 00 43, 680. 00
95 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 64, 750. 00* 64, 750. 00
96 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 512 320. 00 163, 840. 00
97 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 3, 260 500. 00 1, 630, 000. 00
98 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 2, 261 365. 00 825, 265. 00
99 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 37 500. 00 18, 500. 00
(TYPE EQ
100 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 98 500. 00 49, 000. 00

(TYPE N)



07- 104954 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
06/ 06/ 02 06/ 10/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

101 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 210 600. 00 126, 000. 00
(TYPE R)

102 510127 CLASS 2 CONCRETE ( STRUCTURE) VB 394 620. 00 244, 280. 00

103 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 140 1, 300. 00 182, 000. 00

104 (F) 048993 M NOR CONCRETE ( ENTRY COLUWN) EA 10 1, 300. 00 13, 000. 00

105 (F) 048994 FORMED RELI EF TEXTURE M2 46 125. 00 5, 750. 00

106 511106 DRI LL AND BOND DOWEL M 630 35. 00 22, 050. 00

107 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 8 9, 000. 00 72, 000. 00
G RDER (20 M- 25 M

108 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 8 2, 200. 00 17, 600. 00
G RDER

109 (S) 515072 CORE CONCRETE (0 - 50 MV) M 46 118. 00 5, 428. 00

110 ( SF) 048995 SOUND WALL ( RETAI NI NG WALL) M2 200 131. 00 26, 200. 00
( MASONRY BLOCK)

111 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 272 227.00 61, 744. 00

112 (S) 519144 JONT SEAL (MR 50 MV) M 290 215. 00 62, 350. 00

113 (SF) 520101 BAR REI NFORCI NG STEEL KG 57, 096 1.10 62, 805. 60

114 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 629, 800 1.07 673, 886. 00

115 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 162, 996 1.12 182, 555. 52

116 (F) 540102 TREAT BRI DGE DECK M2 6, 654 4.30 28, 612. 20

117 540108 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 2, 660 16. 00 42, 560. 00

118 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 1, 520 9. 20 13, 984. 00
W TH WALKWAY)

119 (S) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 1, 520 7. 90 12, 008. 00
W TH WALKWAY)

120 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 22,520 4.90 110, 348. 00

121 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 22, 520 .41 9, 233. 20

122 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 8 850. 00 6, 800. 00
CONCRETE Pl LE ('SI GN FOUNDATI ON)

123 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 6 1, 000. 00 6, 000. 00
CONCRETE Pl LE ('SI GN FOUNDATI ON)

124 023852 ROADSI DE SI GN (WOOD POST) - ONE POST EA 73 175. 00 12, 775. 00

125 023853 ROADSI DE SI GN ( METAL POST) - ONE POST EA 34 210. 00 7,140. 00

126 023854 ROADSI DE SI GN ( METAL POST) - TWD POST EA 2 350. 00 700. 00

127 023855 ROADSI DE SI GN ( METAL POST) - TWO POST EA 28 300. 00 8, 400. 00

128 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 54 110. 00 5, 940. 00
METHOD)

129 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE M2 8 200. 00 1, 600. 00
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NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

130 650068 375 MM RElI NFORCED CONCRETE PI PE M 76 280. 00 21, 280. 00

131 650069 450 MM REI NFORCED CONCRETE Pl PE M 120 310. 00 37, 200. 00

132 650075 600 MM RElI NFORCED CONCRETE PI PE M 170 310. 00 52, 700. 00

133 650076 675 MV REI NFORCED CONCRETE Pl PE M 55 310. 00 17, 050. 00

134 650079 900 MM REI NFORCED CONCRETE PI PE M 180 390. 00 70, 200. 00

135 650081 1050 MV REI NFORCED CONCRETE Pl PE M 14 480. 00 6, 720. 00

136 650084 1200 MM REI NFORCED CONCRETE Pl PE M 24 445. 00 10, 680. 00

137 664012 375 MM CORRUGATED STEEL PI PE M 0.7 1, 000. 00 700. 00
(2.01 MM THI

138 664015 450 MM CORRUGATED STEEL PI PE M 24 420. 00 10, 080. 00
(2.01 MV THI CK)

139 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 6 570. 00 3, 420. 00
(2.01 MM THI CK)

140 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 1, 560 25. 50 39, 780. 00

141 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 240 50. 00 12, 000. 00

142 690166 450 MM CORRUGATED STEEL Pl PE DOAWKNDRAI N M 35 405. 00 14, 175. 00
(2.01 MM THI CK)

143 703233 GRATED LI NE DRAI N M 210 225. 00 47, 250. 00

144 703273 450 MM CORRUGATED STEEL Pl PE RI SER M 2 800. 00 1, 600. 00
(4.27 MM THI CK)

145 048996 610 MM WELDED STEEL Pl PE CASI NG M 36 200. 00 7, 200. 00
( BRI DGE)

146 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 600. 00 600. 00

147 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 750. 00 1, 500. 00

148 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 3 600. 00 1, 800. 00

149 707247 1200 MM PRECAST CONCRETE PI PE MANHOLE M 1.5 850. 00 1, 275.00

150 (S) 023856 200 MM VI TRI FI ED CLAY Pl PE M 90 245. 00 22, 050. 00

151 (S) 719190 SEWER MANHOLE FRAME AND COVER EA 4 400. 00 1, 600. 00

152 (S) 719200 SEWER MANHOLE EA 4 3, 500. 00 14, 000. 00

153 719589 M NOR CONCRETE ( BACKFI LL) VB 27 130. 00 3,510. 00

154 721009 ROCK SLOPE PROTECTI ON VB 26 175. 00 4, 550. 00
(FACING METHOD B)

155 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 64 320. 00 20, 480. 00

156 731501 M NOR CONCRETE ( CURB) MB 50 520. 00 26, 000. 00

157 731502 M NOR CONCRETE (M SCELLANEOUS VB 7 455. 00 3, 185. 00
CONSTRUCTI ON)

158 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 180 325. 00 58, 500. 00

159 731521 M NOR CONCRETE ( SI DEVALK) VB 320 320. 00 102, 400. 00
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160 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 15, 106 2.50 37, 765. 00
161 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 3,228 6. 00 19, 368. 00
162 ( SF) 750498 M SCELLANEOUS METAL KG 920 13.00 11, 960. 00
(RESTRAI NER - CABLE TYPE)
163 ( SF) 048997 M SCELLANEOUS METAL ( RESTRAI NER BAR) KG 4,830 7.75 37, 432. 50
164 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 560 58. 00 32, 480. 00
165 (S) 023858 VI NYL COATED CHAI N LI NK FENCE M 36 225. 00 8, 100. 00
(TYPE CL - 3.1)
166 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 845. 00 3, 380. 00
167 820107 DELI NEATOR ( CLASS 1) EA 39 35. 00 1, 365. 00
168 820130 OBJECT MARKER EA 19 75. 00 1, 425. 00
169 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 360 77.00 27, 720. 00
170 (S) 023857 WROUGHT | RON RAI LI NG M 39 1,114. 00 43, 446. 00
171 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 199 144. 00 28, 656. 00
172 ( SF) 833034 CHAI N LI NK RAI LING (TYPE 7L) M 576 284. 00 163, 584. 00
173 ( SF) 048998 | RON RAI LI NG M 128 965. 00 123, 520. 00
174 ( SF) 833088 TUBULAR HANDRAI LI NG M 48 222. 00 10, 656. 00
175 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 371 115. 00 42, 665. 00
176 833140 CONCRETE BARRI ER ( TYPE 26) M 14 270. 00 3, 780. 00
177 (F) 833141 CONCRETE BARRI ER ( TYPE 26A) M 48 270. 00 12, 960. 00
178 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 168 455. 00 76, 440. 00
179 839489 CONCRETE BARRI ER ( TYPE 50D) M 430 102. 00 43, 860. 00
180 ( SF) 839521 CABLE RAI LI NG M 271 46. 00 12, 466. 00
181 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 035. 00 8, 140. 00
182 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 4 5, 885. 00 23, 540. 00
183 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 4 480. 00 1, 920. 00
184 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 350. 00 1, 050. 00
185 839701 CONCRETE BARRI ER ( TYPE 60) M 51 245. 00 12, 495. 00
186 839704 CONCRETE BARRI ER ( TYPE 60D) M 80 400. 00 32, 000. 00
187 839710 CONCRETE BARRI ER ( TYPE 60S) M 15 300. 00 4, 500. 00
188 839713 CONCRETE BARRI ER ( TYPE 60SE) M 45 400. 00 18, 000. 00
189 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 720 30. 50 21, 960. 00
190 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 14, 300 1. 07 15, 301. 00
191 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 250 2.15 537. 50
192 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 270 2.95 9, 646. 50
193 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 880 2.95 2,596. 00
(BROKEN 3.66 M- 0.92 M
194 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 235 .64 150. 40

(BROKEN 1.83 M- 0.30 M
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195 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 250 .64 4,000. 00
(BROKEN 10.98 M- 3.66 M

196 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 580 .64 1, 651. 20
(BROKEN 5.18 M- 2.14 M

197 (S) 840651 PAI NTED STALL LI NES AND PAVEMENT M 960 3.20 3,072. 00
MARKI NGS

198 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 39 17.30 674. 70

199 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,435 1. 60 2, 296. 00

200 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 400 4.30 14, 620. 00

201 (S) 023859 TWO SI ZE 103 COVMUNI CATI ON CONDUI T M 85 248. 00 21, 080. 00
(TRENCH | N PAVEMENT)

202 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 78, 500. 00* 78, 500. 00

203 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 133, 800. 00* 133, 800. 00

204 (S) 023860 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 81, 000. 00* 81, 000. 00
(CI TY STREET LOCATI ON 1)

205 (S) 860302 SI GNAL AND LI GHTI NG LS LUMP SUM 97, 450. 00* 97, 450. 00
(CI TY STREET LOCATI ON 2)

206 (S) 023861 PEDESTRI AN OVERHEAD LI GHTI NG LS LUMP SUM 112, 600. 00* 112, 600. 00

207 (S) 023862 LI GHTI NG (CI TY PARKI NG LOT) LS LUMP SUM 26, 000. 00* 26, 000. 00

208 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 7 5, 535. 00 38, 745. 00

209 (S) 860767 SI ZE 32 | NNERDUCT M 525 4.95 2,598. 75

210 (S) 023863 COVMUNI CATI ON CONDUI T M 150 188. 00 28, 200. 00
(PLACED | N BOX G RDER)

211 (S) 023864 COVMUNI CATI ON CONDUI T M 25 445. 00 11, 125. 00
( SUSPENDED FROM BRI DGE)

212 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 15, 200. 00* 15, 200. 00

213 (S) 023865 MODI FY AUTOMATI C VEHI CLE CLASSI FI CATI ON LS LUMP SUM 26, 850. 00* 26, 850. 00
STATI ON

214 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 33, 600. 00* 33, 600. 00

215 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 41, 100. 00* 41, 100. 00

216 (S) 861499 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 12, 500. 00* 12, 500. 00

217 (S) 861500 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 12, 500. 00* 12, 500. 00

218 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 144, 100. 00* 144, 100. 00

219 (S) 023866 AUTOVATI C VEHI CLE CLASSI FI ERS, LS LUMP SUM 27, 200. 00* 27, 200. 00
Pl EZO ELECTRI C AXLE SENSOR UNI TS AND

220 (S) 869039 COVMUNI CATI ON PULL BOX EA 2 1, 000. 00 2, 000. 00

221 999990 MOBI LI ZATI ON LS LUMP SUM 670, 000. 00* 670, 000. 00

TOTAL 15, 679, 605. 17
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1 8, 000. 00* 8000. 00 17, 000. 00* 17000. 00 5, 600. 00* 5600. 00 15, 000. 00* 15000. 00

2 1, 600. 00 800000. 00 1, 600. 00 800000. 00 4,000. 00 2000000. 00 2,700. 00 1350000. 00

3 45. 00 5850. 00 50. 00 6500. 00 45. 00 5850. 00 45. 00 5850. 00

4 6, 000. 00* 6000. 00 10, 000. 00~ 10000. 00 500. 00* 500. 00 10, 000. 00~ 10000. 00

5 135, 000. 00* 135000. 00 75, 000. 00* 75000. 00 275, 000. 00* 275000. 00 125, 000. 00* 125000. 00

6 22,000. 00* 22000. 00 25, 000. 00* 25000. 00 18, 000. 00* 18000. 00 18, 800. 00* 18800. 00

7 180, 000. 00* 180000. 00 100, 000. 00* 100000. 00 190, 000. 00* 190000. 00 250, 000. 00* 250000. 00

8 110. 00 7590. 00 40. 00 2760. 00 80. 00 5520. 00 43. 00 2967. 00

9 .70 23310. 00 .70 23310. 00 . 66 21978. 00 .65 21645. 00
10 31. 00 12090. 00 28. 00 10920. 00 25.00 9750. 00 40. 00 15600. 00
11 24. 00 167280. 00 25. 00 174250. 00 40. 00 278800. 00 32.00 223040. 00
12 275. 00 123750. 00 125. 00 56250. 00 200. 00 90000. 00 200. 00 90000. 00
13 41. 00 6150. 00 180. 00 27000. 00 30. 00 4500. 00 200. 00 30000. 00
14 .60 954. 00 2.00 3180. 00 .10 159. 00 4.00 6360. 00
15 6. 00 6780. 00 22.00 24860. 00 20. 00 22600. 00 20. 00 22600. 00
16 30. 00 6600. 00 32.00 7040. 00 30. 00 6600. 00 16. 00 3520. 00
17 600. 00 600. 00 880. 00 880. 00 100. 00 100. 00 900. 00 900. 00
18 2.10 23730. 00 2.20 24860. 00 2.00 22600. 00 2.00 22600. 00
19 2.20 5940. 00 2.20 5940. 00 2.00 5400. 00 2.00 5400. 00
20 32.00 1184. 00 22.00 814. 00 20. 00 740. 00 20. 00 740. 00
21 1.75 21000. 00 1.80 21600. 00 1.65 19800. 00 1.75 21000. 00
22 2.30 1610. 00 1.80 1260. 00 1.65 1155. 00 1.75 1225. 00
23 19. 00 5700. 00 19. 00 5700. 00 17.00 5100. 00 20. 00 6000. 00
24 3, 700. 00* 3700. 00 3, 300. 00* 3300. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00
25 1.00 2740. 00 1.00 2740. 00 1.00 2740. 00 1.00 2740. 00
26 120. 00 11160. 00 100. 00 9300. 00 115. 00 10695. 00 100. 00 9300. 00
27 220. 00 5060. 00 150. 00 3450. 00 215. 00 4945. 00 125. 00 2875. 00
28 3, 900. 00 7800. 00 3, 500. 00 7000. 00 2, 000. 00 4000. 00 2,500. 00 5000. 00
29 12.50 16250. 00 6. 00 7800. 00 6. 00 7800. 00 33. 00 42900. 00
30 300. 00 300. 00 500. 00 500. 00 300. 00 300. 00 1, 420. 00 1420. 00
31 37.00 5180. 00 135. 00 18900. 00 25. 00 3500. 00 143. 00 20020. 00
32 600. 00 6000. 00 800. 00 8000. 00 400. 00 4000. 00 867. 00 8670. 00
33 1, 000. 00 4000. 00 1, 500. 00 6000. 00 950. 00 3800. 00 1, 550. 00 6200. 00
34 105. 00 21000. 00 100. 00 20000. 00 35. 00 7000. 00 175. 00 35000. 00
35 35. 00 7700. 00 140. 00 30800. 00 25. 00 5500. 00 143. 00 31460. 00
36 12. 50 13375. 00 12. 00 12840. 00 15. 00 16050. 00 4.85 5189. 50
37 1, 250. 00 17500. 00 3, 200. 00 44800. 00 1, 500. 00 21000. 00 3,410. 00 47740. 00
38 1, 000. 00 10000. 00 500. 00 5000. 00 350. 00 3500. 00 514. 00 5140. 00
39 2.20 7304. 00 2.50 8300. 00 4.00 13280. 00 2.50 8300. 00
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40 102. 00 17340. 00 130. 00 22100. 00 70. 00 11900. 00 80. 00 13600. 00
41 26. 00 6500. 00 7.00 1750. 00 10. 00 2500. 00 10. 00 2500. 00
42 3.00 19980. 00 3.00 19980. 00 3.00 19980. 00 1.60 10656. 00
43 500. 00 2000. 00 700. 00 2800. 00 550. 00 2200. 00 1.00 4.00
44 1, 100. 00 4400. 00 600. 00 2400. 00 550. 00 2200. 00 589. 00 2356. 00
45 900. 00 900. 00 1, 000. 00 1000. 00 700. 00 700. 00 1, 000. 00 1000. 00
46 35, 000. 00* 35000. 00 35, 000. 00* 35000. 00 18, 000. 00* 18000. 00 15, 000. 00* 15000. 00
47 112, 000. 00* 112000. 00 112, 000. 00* 112000. 00 112, 000. 00* 112000. 00 112, 000. 00* 112000. 00
48 75, 000. 00* 75000. 00 80, 000. 00* 80000. 00 60, 000. 00* 60000. 00 55, 000. 00* 55000. 00
49 25, 000. 00* 25000. 00 35, 000. 00* 35000. 00 30, 000. 00* 30000. 00 25, 000. 00* 25000. 00
50 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
51 14. 50 1030950. 00 10. 00 711000. 00 11.50 817650. 00 15. 00 1066500. 00
52 26. 00 28600. 00 20. 00 22000. 00 14. 00 15400. 00 36. 00 39600. 00
53 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
54 25. 00 35175. 00 45. 00 63315. 00 48. 00 67536. 00 150. 00 211050. 00
55 74.00 537980. 00 60. 00 436200. 00 28. 00 203560. 00 65. 00 472550. 00
56 280. 00 3640. 00 500. 00 6500. 00 60. 00 780. 00 60. 00 780. 00
57 60. 00 50220. 00 60. 00 50220. 00 95. 00 79515. 00 80. 00 66960. 00
58 37.00 186665. 00 35. 00 176575. 00 48. 00 242160. 00 100. 00 504500. 00
59 59. 00 26255. 00 115. 00 51175. 00 90. 00 40050. 00 125. 00 55625. 00
60 105. 00 6195. 00 230. 00 13570. 00 70. 00 4130. 00 160. 00 9440. 00
61 45. 00 2520. 00 21.00 1176. 00 8. 00 448. 00 60. 00 3360. 00
62 1.00 22000. 00 1.20 26400. 00 2.50 55000. 00 1.25 27500. 00
63 5.00 3450. 00 5.00 3450. 00 4.00 2760. 00 8. 00 5520. 00
64 130, 000. 00* 130000. 00 107, 000. 00* 107000. 00 126, 000. 00* 126000. 00 100, 000. 00* 100000. 00
65 750. 00 1200. 00 740. 00 1184. 00 200. 00 320. 00 200. 00 320. 00
66 1.30 494, 00 1.30 494, 00 .50 190. 00 1.00 380. 00
67 1.10 1661. 00 1.10 1661. 00 .50 755. 00 1.00 1510. 00
68 130. 00 1170. 00 130. 00 1170. 00 220.00 1980. 00 200. 00 1800. 00
69 4.00 304. 00 2.60 197. 60 1.50 114. 00 1.50 114. 00
70 20, 000. 00* 20000. 00 67, 000. 00* 67000. 00 22,500. 00* 22500. 00 15, 000. 00* 15000. 00
71 235, 000. 00* 235000. 00 225, 000. 00* 225000. 00 230, 000. 00* 230000. 00 200, 000. 00* 200000. 00
72 2,500. 00 7500. 00 2,700. 00 8100. 00 1, 800. 00 5400. 00 1, 800. 00 5400. 00
73 150. 00 1200. 00 150. 00 1200. 00 50. 00 400. 00 150. 00 1200. 00
74 165. 00 5775. 00 175. 00 6125. 00 135. 00 4725. 00 150. 00 5250. 00
75 200. 00 5000. 00 850. 00 21250. 00 204. 00 5100. 00 200. 00 5000. 00
76 24. 00 234720. 00 27.00 264060. 00 27.00 264060. 00 45. 00 440100. 00
77 38. 00 248900. 00 29. 00 189950. 00 29. 00 189950. 00 46. 00 301300. 00
78 22.00 120780. 00 33. 00 181170. 00 29. 00 159210. 00 45. 00 247050. 00
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.00
.50

398200.
1188000.
2490.
676.
1950.
312.
636000.
54600.
59800.
75250.
352560.
259200.
121905.
120750.
13152.
42900.
60000.
143360.
1450700.
800394.
31080.
51450.
73500.
220640.
175000.
22000.
3680.
81900.
64000.
23200.
6900.
29000.
54400.
63800.
62805.
755760.
182555.
33270.
38570.

SUMMARY

OF

.00
.00

REMA/

543000.
950400.
2490.
650.
1950.
300.
932800.
63000.
83200.
197800.
330525.
259200.
116100.
124500.
12330.
42900.
53000.
286720.
1825600.
723520.
15910.
49000.
168000.
319140.
155400.
16700.
5980.
32760.
60000.
17600.
14260.
26000.
54400.
69600.
65660.
736866.
179295.
33270.
39900.

N |

N G

| DDERS
FOURTH
AMOUNT
100. 00 362000.
105. 00 1386000.
3.00 2490.
5.00 650.
3.00 1950.
5.00 300.
190. 00 805600.
160. 00 67200.
110. 00 57200.
900. 00 77400.
75. 00 330525.
760. 00 246240.
60. 00 116100.
770. 00 115500.
30. 00 12330.
020. 00 39780.
000. 00* 60000.
400. 00 204800.
608. 00 1982080.
330. 00 746130.
400. 00 14800.
600. 00 58800.
650. 00 136500.
600. 00 236400.
900. 00 126000.
500. 00 15000.
68. 00 3128.
30. 00 18900.
000. 00 64000.
650. 00 13200.
110. 00 5060.
180. 00 36000.
200. 00 54400.
180. 00 52200.
1.00 57096.
1.00 629800.
1.00 162996.
5.00 33270.
14. 00 37240.

Bl D245
PAGE 22
06/ 10/ 02
FI FTH
AMOUNT
140. 00 506800.
67. 00 884400.
3.00 2490.
5.50 715.
3.00 1950.
5.50 330.
185. 00 784400.
215. 00 90300.
85. 00 44200.
800. 00 154800.
75. 00 330525.
000. 00 324000.
60. 00 116100.
000. 00 150000.
30. 00 12330.
100. 00 42900.
000. 00* 50000.
300. 00 153600.
655. 00 2135300.
280. 00 633080.
500. 00 18500.
800. 00 78400.
575. 00 120750.
918. 00 361692.
110. 00 155400.
000. 00 30000.
15. 00 690.
115. 00 72450.
500. 00 68000.
500. 00 12000.
280. 00 12880.
130. 00 26000.
165. 00 44880.
200. 00 58000.
1.05 59950.
1.15 724270.
1.10 179295.
2.25 14971.
28. 00 74480.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

07- 104954
07- VEN- 101
06/ 06/ 02

6080.
123860.
22520.
7840.
6300.
18250.
10200.
750.
9240.
8100.
640.
12160.
20400.
31620.
15675.
54000.
6300.
12960.
101.
3840.
1530.
46800.
16800.
4970.
31500.
1660.
22500.
740.
1600.
1500.
1230.
27900.
2000.
22000.
6210.
4940.
33600.
21750.

SUMMAR

Y

OF

REMA/

11400.
103592.
9008.
6080.
5580.
16790.
7820.
1100.
15400.
6480.
2000.
27360.
46800.
71400.
24750.
90000.
8680.
18480.
224.
11760.
4500.
54600.
12960.
17500.
84000.
1800.
7920.
1000.
2200.
3900.
1950.
31500.
1600.
20400.
5400.
3120.
24000.
20000.

NI NG B

| DDERS
FOURTH
AMOUNT

8.50 12920.
7.50 11400.
4.50 101340.
.50 11260.
500. 00 12000.
200. 00 7200.
240. 00 17520.
290. 00 9860.
370. 00 740.
330. 00 9240.
150. 00 8100.
225. 00 1800.
100. 00 7600.
132. 00 15840.
200. 00 34000.
350. 00 19250.
340. 00 61200.
600. 00 8400.
470. 00 11280.
130. 00 91.
160. 00 3840.
300. 00 1800.
17.00 26520.
90. 00 21600.
168. 00 5880.
140. 00 29400.
320. 00 640.
170. 00 6120.
400. 00 400.
700. 00 1400.
300. 00 900.
500. 00 750.
170. 00 15300.
300. 00 1200.
300. 00 9200.
100. 00 2700.
92. 00 2392.
580. 00 37120.
750. 00 37500.

Bl D245
PAGE 23
06/ 10/ 02
FI FTH
AMOUNT
5.50 8360
3.30 5016
4.00 90080
.30 6756
650. 00 5200
825. 00 4950
225.00 16425
250. 00 8500
500. 00 1000
525. 00 14700
150. 00 8100
75. 00 600
377.00 28652
413. 00 49560
489. 00 83130
464. 00 25520
480. 00 86400
644. 00 9016
657. 00 15768
303. 00 212
494, 00 11856
557. 00 3342
20. 00 31200
60. 00 14400
496. 00 17360
220. 00 46200
630. 00 1260
175. 00 6300
010. 00 1010
320. 00 2640
410. 00 4230
410. 00 2115
367. 00 33030
428. 00 1712
610. 00 14440
185. 00 4995
85. 00 2210
660. 00 42240
645. 00 32250



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

07- 104954
07- VEN- 101
06/ 06/ 02

330.
130.
270.
330.
135.
115.
260.
325.
755.

70.

31.
300.
060.
500.
490.

55.

55.

55.
390.

30.

. NhNE

155520.
42240.
6480.
42665.
3640.
15600.
126840.
30100.
8401.
9200.
20240.
2000.
1470.
2805.
4400.
825.
17550.
21600.
14300.
500.
9156.
2464.
152.
4062.

SUMMAR

Y

OF

.00
.00

.80
. 60
.60

REMA/

151488.
121600.
11040.
48230.
2940.
12000.
120960.
30100.
8130.
9200.
20400.
2000.
1500.
3825.
6000.
1950.
7200.
20880.
14300.
500.
9156.
2464.
141.
3750.

NI NG B

000.
122.
262.
950.
126.
130.
485.
280.
490.

66.

27.
300.
000.
500.
500.
365.
165.
390.
505.

28.

NISINFS

00

. 80
.75
.60
.60

4900.
126000.
160000.

15106.
19368.
18400.
33810.
28000.

6120.

3500.

1560.

1425.

29520.
39000.
24278.
150912.
121600.
6048.
48230.
6790.
13440.
82320.
28380.
7317.
9200.
20000.
2000.
1500.
18615.
13200.
5850.
22725.
20520.
14300.
500.
9156.
2420.
141.
3750.

Bl D245
PAGE 24
06/ 10/ 02
FI FTH
AMOUNT
120. 00 7840
518. 00 93240.
546. 00 174720.
1.70 25680.
6. 00 19368.
10. 00 9200.
5. 00 24150.
50. 00 28000.
75. 00 2700.
750. 00 3000.
35. 00 1365.
40. 00 760.
80. 00 28800.
800. 00 31200.
120. 00 23880.
260. 00 149760.
500. 00 64000.
125. 00 6000.
140. 00 51940.
300. 00 4200.
290. 00 13920.
400. 00 67200.
65. 00 27950.
40. 00 10840.
000. 00 8000.
000. 00 20000.
500. 00 14000.
700. 00 2100.
100. 00 5100.
75. 00 6000.
125. 00 1875.
400. 00 18000.
30. 00 21600.
1.00 14300.
2.00 500.
2.75 8992.
2.75 2420.
.80 188.
.80 5000.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220

221
TOT

07- 104954
07- VEN-101
06/ 06/ 02
SECOND
Bl D AMOUNT
.65 1677. 00
3.20 3072. 00
16. 25 633. 75
1.70 2439. 50
4.25 14450. 00
230. 00 19550. 00
70, 000. 00* 70000. 00
120, 000. 00* 120000. 00
75, 000. 00* 75000. 00
90, 000. 00* 90000. 00
102, 000. 00* 102000. 00
25, 000. 00* 25000. 00
5, 200. 00 36400. 00
4.70 2467. 50
180. 00 27000. 00
420. 00 10500. 00
14, 400. 00* 14400. 00
25, 400. 00* 25400. 00
32, 000. 00* 32000. 00
39, 500. 00* 39500. 00
40, 000. 00* 40000. 00
40, 000. 00* 40000. 00
135, 000. 00* 135000. 00
26, 000. 00* 26000. 00
950. 00 1900. 00
1, 630, 000. 00~ 1630000. 00

16, 805, 035. 32

16, 899, 183. 60

SUMMARY OF REMA
THI RD

Bl D AMOUNT
.60 1548
3. 00 2880
17.00 663
2.00 2870
4.00 13600
150. 00 12750
73, 000. 00* 73000.
125, 000. 00* 125000.
76, 000. 00* 76000.
91, 000. 00* 91000.
105, 000. 00* 105000.
24, 000. 00* 24000.
2, 300. 00 16100.
5.00 2625.
176. 00 26400.
420. 00 10500.
14, 000. 00* 14000.
25, 000. 00* 25000.
31, 000. 00* 31000.
38, 000. 00* 38000.
50, 000. 00* 50000.
50, 000. 00* 50000.
135, 000. 00* 135000.
25, 000. 00* 25000.
2, 000. 00 4000.
1, 000, 000. 00~ 1000000.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
.60 1548
3. 00 2880
17.00 663
2.00 2870
4.00 13600
75. 00 6375
68, 000. 00* 68000.
100, 000. 00* 100000.
55, 000. 00* 55000.
37, 000. 00* 37000.
68, 000. 00* 68000.
16, 000. 00* 16000.
5, 000. 00 35000.
.80 420.
100. 00 15000.
100. 00 2500.
14, 000. 00* 14000.
8, 000. 00~ 8000.
27, 000. 00* 27000.
29, 000. 00* 29000.
100, 000. 00* 100000.
100, 000. 00* 100000.
100, 000. 00* 100000.
20, 000. 00* 20000.
750. 00 1500.
1, 860, 000. 00* 1860000.

18, 661, 060. 00

Bl D245

PAGE 25
06/ 10/ 02
FI FTH
BI D AMOUNT
.80 2064
3. 00 2880
15. 00 585
1.50 2152
4.00 13600
230. 00 19550
45, 000. 00* 45000.
100, 000. 00* 100000.
75, 000. 00* 75000.
45, 000. 00* 45000.
95, 000. 00* 95000.
20, 000. 00* 20000.
4, 000. 00 28000.
4.50 2362.
150. 00 22500.
400. 00 10000.
14, 000. 00* 14000.
20, 000. 00* 20000.
25, 000. 00* 25000.
35, 000. 00* 35000.
100, 000. 00* 100000.
100, 000. 00* 100000.
125, 000. 00* 125000.
25, 000. 00* 25000.
925. 00 1850.
1, 950, 000. 00~ 1950000.

19, 677, 024. 20



07- 104954 Bl D245

07- VEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 26
06/ 06/ 02 06/ 10/ 02
| TEM SI XTH
Bl D AMOUNT

1 10, 000. 00* 10000. 00

2 5, 500. 00 2750000. 00

3 45. 00 5850. 00

4 10, 000. 00~ 10000. 00

5 15, 000. 00* 15000. 00

6 30, 000. 00* 30000. 00

7 300, 000. 00* 300000. 00

8 262. 00 18078. 00

9 .40 13320. 00
10 27.00 10530. 00
11 38. 00 264860. 00
12 470. 00 211500. 00
13 40. 00 6000. 00
14 2.30 3657. 00
15 12. 00 13560. 00
16 25.00 5500. 00
17 1, 200. 00 1200. 00
18 2.00 22600. 00
19 2.00 5400. 00
20 20. 00 740. 00
21 1.65 19800. 00
22 1.65 1155. 00
23 17.00 5100. 00
24 3, 000. 00~ 3000. 00
25 1.00 2740. 00
26 295. 00 27435. 00
27 530. 00 12190. 00
28 8, 400. 00 16800. 00
29 13. 00 16900. 00
30 1, 050. 00 1050. 00
31 32.00 4480. 00
32 1, 600. 00 16000. 00
33 4,030. 00 16120. 00
34 112. 00 22400. 00
35 100. 00 22000. 00
36 14. 00 14980. 00
37 2,200. 00 30800. 00
38 3, 400. 00 34000. 00
39 5. 00 16600. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07- 104954
07- VEN- 101
06/ 06/ 02

290. 00
410. 00
40, 000. 00*
112, 000. 00*
80, 000. 00*
40, 000. 00*
15, 000. 00*
11. 00

18. 00

5, 000. 00*
30. 00

30. 00
170. 00
30. 00

30. 00
74.00
110. 00
25.00

2. 40

3. 00

130, 000. 00*
200. 00

220.00
1.50

25, 000. 00*
230, 000. 00*
1, 000. 00
161. 00
150. 00
156. 00
29. 00

29. 00
42.00

112000.
80000.
40000.
15000.

782100.
19800.

5000.
42210.
218100.
2210.
25110.

151350.

32930.
6490.
1400.

52800.
2070.

130000.

320.
190.
755.
1980.
114.

25000.

230000.

3000.
1288.
5250.
3900.

283620.

189950.

230580.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 27
06/ 10/ 02



07- 104954 Bl D245

07- VEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 28
06/ 06/ 02 06/ 10/ 02
| TEM SI XTH
Bl D AMOUNT

79 78. 00 282360. 00
80 100. 00 1320000. 00
81 3.00 2490. 00
82 5.00 650. 00
83 3.00 1950. 00
84 5.00 300. 00
85 170. 00 720800. 00
86 150. 00 63000. 00
87 408. 00 212160. 00
88 630. 00 54180. 00
89 80. 00 352560. 00
90 850. 00 275400. 00
91 100. 00 193500. 00
92 950. 00 142500. 00
93 45. 00 18495. 00
94 1, 500. 00 58500. 00
95 50, 000. 00* 50000. 00
96 500. 00 256000. 00
97 500. 00 1630000. 00
98 500. 00 1130500. 00
99 600. 00 22200. 00
100 600. 00 58800. 00
101 550. 00 115500. 00
102 500. 00 197000. 00
103 1, 200. 00 168000. 00
104 4,000. 00 40000. 00
105 370. 00 17020. 00
106 175. 00 110250. 00
107 8, 000. 00 64000. 00
108 930. 00 7440. 00
109 300. 00 13800. 00
110 125. 00 25000. 00
111 125. 00 34000. 00
112 220. 00 63800. 00
113 1.10 62805. 60
114 1.20 755760. 00
115 1.15 187445. 40
116 8. 20 54562. 80
117 32.50 86450. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

07- 104954
07- VEN- 101
06/ 06/ 02

11400.
112600.
11260.
5200.
4200.
13395.
6919.
800.
10080.
39150.
2200.
21660.
37800.
45900.
59400.
82800.
8050.
13560.
4340.
8640.
4500.
56160.
23040.
12775.
44100.
2400.
12780.
625.
1310.
5400.
4987.
63450.
4100.
26200.
2565.
11440.
25600.
12500.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 29
06/ 10/ 02



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

07- 104954
07- VEN- 101
06/ 06/ 02

20

152640.
76800.
6048.
64554,
10080.
24960.
72240.
60200.
8130.
8000.
20000.
2000.
1500.
17340.
23600.
8625.
18000.
21600.
14300.
500.
8992.
4840.
141.
7500.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 30
06/ 10/ 02



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220

221
TOT

07- 104954
07- VEN- 101
06/ 06/ 02

16.

232.

60, 000.
100, 000.
60, 000.
70, 000.
80, 000.
20, 000.
4, 000.

4

130.
360.

10, 000.
20, 000.
25, 000.
30, 000.
60, 000.
60, 000.
110, 000.
20, 000.
1, 500.
2, 040, 000.

00*
00*
00*
00*
00*
00*
00*
00*
00

00*

100000.
60000.
70000.
80000.
20000.
28000.

2100.
19500.

9000.
10000.
20000.
25000.
30000.
60000.
60000.

110000.
20000.

3000.
2040000.

20, 282, 486. 90

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 31
06/ 10/ 02



